STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 46
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

RAS

01/ 24/ 02
07-181804
07-LA-1-40.8

Bl D TOTAL

3,290, 812. 00

3, 380, 490. 00

3, 547, 035. 50

4, 155, 445. 50

4,279, 505. 00

HA23

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
ENG NEERS EST

BI DDER | D

4, 800, 000
4,331, 000. 00 AMOUNT UNDER

D SUMMARY
IN LOS ANGELES COUNTY NEAR MALI BU
ON THE NORTHEAST CORNER OF PACI FIC
COAST HI GAMAY AND TOPANGA CANYON
BOULEVARD

SLOPE REPAI R

11. 0%

1, 040, 188. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
01/ 28/ 02
CONTRACT CODE ' C '
67 CONTRACT | TEMS

FEDERAL Al D ACST-35H4-(004) E

P-

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 24. 02

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066-1717
CALEX ENG NEERI NG | NC

23651 N PINE ST

NEWHALL CA 91321

CONDON JOHNSON AND ASSOCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

AMERI CAN Cl VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

FAX

FAX

FAX

FAX

FAX

626 301-9897
00412587
626 301-0811

818 367-2177
00418293
661 259-9183

510 534-3400
00300068
510 534-3421

707 746-8028
00526319
707 746-0936

909 350-3535
00247770
909 350-9049

35H4- (004) E

240



07-181804
07-LA-1-4
01/ 24/ 02

0

6

4,712, 409. 00

4

D J SCHEFFLER I NC

2500 POMONA BLVD
POMONA CA 91768

Bl D245
PAGE 2
01/ 28/ 02
909 595-2924
00582912
FAX 909 598-8639



07-181804
07-LA-1-40
01/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
01/ 28/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

ONTARI O CA

DRI LL TECH

CORONA CA

FONTANA STEEL
RANCHO CUCAMONGA CA
MOORE ELECTRI C
CORONA CA

REYCO SM TH REYNOLDS
CORONA CA

SUDHAKAR COVPANY
RIALTO CA

CONCRETE BARRI ER

TI E BACK ANCHORS AND SHOTCRETE
RESTEEL

ELECTRI CAL

ERGCSI ON CONTROL

STRI PI NG



07-181804
07-LA-1-40
01/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
01/ 28/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACACI A LANDSCAPE

SANTA BARBARA CA

EXCEL PAVI NG

LONG BEACH CA

JENSEN DRI LLI NG

EUGENE CR

QLI VAS VALDEZ

COVI NA CA

R AND D STEEL INC
COWTON CA

RETAI NI NG WALL COVPANY
VI STA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TECHNO COATI NGS

ANAHEI M CA

UNI TED TECHNOLOA ES
VENTURA CA

VALLEY CONCRETE PLACEMENT
SYLMAR CA

ERCSI ON CONTROL

BASE AND ASPHALT CONCRETE PAVI NG
HORI ZONTAL DRAI NS

STRUCTURAL CONCRETE

REBAR

LAGG NG

PAVEMENT MARKI NGS

COATI NG

TRAFFI C CONTRCL

SHOTCRETE



07-181804 Bl D245
07- LA-1- 40 PAGE 5
01/ 24/ 02 01/ 28/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

EXCEL PAVI NG

2230 LEMON AVE

LONG BEACH CA 90806
PACI FI C RESTORATI ON GROUP
1280 MAGNCLI A AVE
CORONA CA 92879
TECHNO COATI NG

1391 ALLEE ST

ANAHEI M CA 92805

VI STA STEEL

331 WLQU S

VENTURA CA 93001

Bl DDER | D NAME AND ADDRESS

PAVI NG

LANDSCAPE AND EROSI ON CONTROL ( PARTI AL)

PAI NTI NG

BAR RElI NFORCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAMPBELL CA

CALMEX ENG NEERI NG

Rl VERS| DE CA

FONTANA STEEL

RANCHO CUCAMONGA CA

MOORE ELECTRI C

CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

CONTI NUED ON NEXT PAGE

TI E BACKS

ASPHALT CONCRETE PAVI NG
REBAR

ELECTRI CAL

ERCSI ON CONTROL



07-181804
07-LA-1-40
01/ 24/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
01/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY

RI ALTO CA

VALLEY CONCRETE

SYLMAR CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS
STRI PI NG
SHOTCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANDERSON

LAKESI DE CA

DRI LL TECH

ANTI OCH CA

EXCEL PAVI NG

LONG BEACH CA
FONTANA STEEL
RANCHO CUCAMONGA CA
JENSON DRI LLI NG CO
EUGENE OR

REYCO SM TH REYNOLDS
CORONA CA

SM TH SONS ELECTRI C
ORANGE CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE ( PORTI ON)
TI E BACKS (PORTI ON)

ASPHALT CONCRETE PAVEMENT AND COLD PLANI NG ( PORTI ON)
REBAR ( PORTI ON)

HORI ZONTAL DRAI NS ( PORTI ON)

EROSI ON CONTROL ( PORTI ON)

ELECTRI CAL ( PORTI ON)



07-181804
07-LA-1-40
01/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
01/ 28/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

VALLEY CONCRETE PLACI NG
SYLMAR CA

Bl DDER | D NAME AND ADDRESS

SHOTCRETE ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A LANDSCAPE
SANTA BARBARA CA
BLAHA

DYW DAG SYSTEMNS | NC
LONG BEACH CA

GRANI TE CONSTRUCTI ON
LANI ER

PACI FI C COAST SHOTCRETE
SCHNABEL FOUNDATI ON
STERNDAHL ENTERPRI SES
SUN VALLEY CA

VI STA STEEL
VENTURA CA

ITEMS 31 THRU 35

STRUCTURAL CONCRETE

I TEM 41 ( PARTI AL)

BASE AND ASPHALT

I TEM 41 ( PARTI AL)

SHOTCRETE ( PARTI AL)

I TEM 41 ( PARTI AL)

ITEMS 4 THRU 6, 8, 13 THRU 17 AND 63 THRU 65

| TEM 46



07-181804 Bl D245

07- LA- 1- 40 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 24/ 02 01/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 12 60. 00 720. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 080 1.50 3, 120. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 60 35.00 2,100. 00
7 (S) 120182 PORTABLE DELI NEATOR EA 6 70. 00 420. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 220 3.50 770. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 220 45. 00 9, 900. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 25 200. 00 5, 000. 00
11 150608 REMOVE CHAI'N LI NK FENCE M 81 38.00 3, 078. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 17 42.00 714. 00
13 150704 REMOVE YELLOW THERVMOPLASTI C TRAFFI C M 1, 000 3.00 3, 000. 00
STRI PE
14 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 750 1.50 1,125. 00
15 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 12 20. 00 240. 00
16 150722 REMOVE PAVEMENT MARKER EA 870 1.00 870. 00
17 150730 REMOVE CHANNELI ZERS EA 44 5. 00 220. 00
18 022882 REMOVE CORRUGATED STEEL PI PE M 60 13. 00 780. 00
19 022883 REMOVE REI NFORCED CONCRETE PI PE M 18 80. 00 1, 440. 00
20 150820 REMOVE | NLET EA 2 650. 00 1, 300. 00
21 152392 RELOCATE ROADSI DE Sl GN (WOOD POST) EA 2 150. 00 300. 00
22 022884 CLEAN EXI STI NG DRAI NAGE FACI LI TI ES LS LUMP SUM 3, 500. 00* 3, 500. 00
23 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 370 15. 00 5, 550. 00
(60 MV MAXI MUM)
24 (F) 153210 REMOVE CONCRETE VB 2 1, 500. 00 3, 000. 00
25 153215 REMOVE CONCRETE (CURB AND GUTTER) M 12 32.00 384. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 260 45. 00 11, 700. 00
28 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 4, 000. 00* 4, 000. 00
29 (F) 192001 STRUCTURE EXCAVATI ON VB 2, 400 35.00 84, 000. 00
30 (F) 193001 STRUCTURE BACKFI LL Vel 27 850. 00 22, 950. 00
31 (S) 022885 NETTI NG ( ERCSI ON CONTROL) MR 13, 500 7.50 101, 250. 00
32 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 600 1.20 1, 920. 00
33 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 8,170 .40 3, 268. 00
34 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 60 120. 00 7,200. 00
35 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 450 4.50 2, 025. 00
36 260201 CLASS 2 AGGREGATE BASE VB 60 70. 00 4, 200. 00



07-181804 Bl D245

07- LA- 1- 40 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 24/ 02 01/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
37 390103 ASPHALT CONCRETE ( TYPE B) TONN 730 85. 00 62, 050. 00
38 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 680 19. 00 12, 920. 00
AREA)
39 048851 STEEL SOLDI ER PILING (HP 360 X 174) M 747 95. 00 70, 965. 00
40 048852 760 MM DRI LLED HOLE M 564 200. 00 112, 800. 00
41 (S) 500050 TI EBACK ANCHOR EA 324 3, 800. 00 1, 231, 200. 00
42 (F) 510050 STRUCTURAL CONCRETE VB 130 480. 00 62, 400. 00
43 (F) 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 164 280. 00 45, 920. 00
44 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.7 2, 000. 00 9, 400. 00
45 (S) 048853 PRECAST CONCRETE LAGG NG EA 548 150. 00 82, 200. 00
46 (SF) 520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 126, 000 2.10 264, 600. 00
47 (F) 530100 SHOTCRETE VB 674 380. 00 256, 120. 00
48 (S) 048854 CLEAN AND PAI NT SOLDI ER PI LI NG LS LUVP SUM 40, 000. 00* 40, 000. 00
49 650068 375 MM REI NFORCED CONCRETE Pl PE M 6 260. 00 1, 560. 00
50 650075 600 MM REI NFORCED CONCRETE P PE M 140 150. 00 21, 000. 00
51 680465 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 130 100. 00 13, 000. 00
(1.63 MV THI CK)
52 022886 REPLACE NON- WORKI NG OR DAMAGED LS LUMP SUM 35, 000. 00* 35, 000. 00
HORI ZONTAL DRAI NS
53 (F) 682020 CLASS 1 PERMEABLE NMATERI AL VB 104 270. 00 28, 080. 00
54 691900 FLUVE DOWNDRAI N M 8 250. 00 2, 000. 00
55 721420 CONCRETE (DI TCH LI NI NG) VB 50 450. 00 22, 500. 00
56 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 2.1 800. 00 1, 680. 00
57 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 433 2.00 866. 00
58 750010 MANHOLE FRAME AND COVER EA 1 600. 00 600. 00
59 802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
60 022887 PHOTO SURVEY LS LUVMP SUM 6, 000. 00* 6, 000. 00
61 833080 CONCRETE BARRI ER ( TYPE K) M 78 32.00 2, 496. 00
62 839489 CONCRETE BARRI ER ( TYPE 50D) M 110 130. 00 14, 300. 00
63 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,610 1.00 2, 610. 00
64 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) Vi 77 30. 00 2, 310. 00
65 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 4.00 840. 00
66 860810 | NDUCTI VE LOOP DETECTOR LS LUVP SUM 13, 000. 00* 13, 000. 00
67 999990 MOBI LI ZATI ON LS LUVP SUM 550, 851. 00* 550, 851. 00

TOTAL 3,290, 812. 00



| TEM

©CoO~NOUIA WNPE

07-181804
07-LA-1-40
01/ 24/ 02

10800.

112050

SUMMARY

525.
284.

2,000.

OF

REMA/I

NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ I
00| 12, 000. 00* 12000
00| 8, 000. 00* 8000
00| 25, 000. 00* 25000
00| 50. 00 600
00| 1.50 3120
00| 25. 00 1500
00| 15. 00 90
00| 3.00 660
00| 60. 00 13200
00| 250. 00 6250
00| 12. 00 972
00| 20. 00 340
00| 2.00 2000
00| 1.40 1050
00| 20. 00 240
00| 1.00 870
00| 25. 00 1100
00| 30. 00 1800
00| 50. 00 900
00| 500. 00 1000
00| 250. 00 500
00| 15, 000. 00* 15000
00| 25. 00 9250
00| 1, 000. 00 2000
00| 20. 00 240
00| 2, 000. 00* 2000
00| 50. 00 13000
00| 3, 000. 00* 3000
00| 200. 00 480000
00| 215. 00 5805
00| 12. 50 168750
00| 2.10 3360
00| 1.20 9804
00| 90. 00 5400
00| 4.70 2115
00| 220. 00 13200
00| 95. 00 69350
00| 55. 00 37400
00| 200. 00 149400

Bl D245
PAGE 10
01/ 28/ 02
FI FTH
BI D AMOUNT
12, 000. 00* 12000.
4, 400. 00* 4400.
70, 000. 00* 70000.
35.00 420.
1.10 2288.
35. 00 2100.
49. 00 294.
5.50 1210.
75.00 16500.
400. 00 10000.
25.00 2025.
100. 00 1700.
10. 00 10000.
2.30 1725.
25.00 300.
2.20 1914.
15.00 660.
30. 00 1800.
98. 00 1764.
1, 500. 00 3000.
1, 400. 00 2800.
17, 000. 00* 17000.
15. 00 5550.
4, 000. 00 8000.
175. 00 2100.
2, 000. 00* 2000.
150. 00 39000.
1, 500. 00* 1500.
125. 00 300000.
700. 00 18900.
10. 00 135000.
1.25 2000.
.40 3268.
120. 00 7200.
4.50 2025.
95. 00 5700.
95. 00 69350.
12.50 8500.
165. 00 123255.



3, 380, 490. 00

3, 547, 035. 50

4, 155, 445, 50

4,279, 505. 00

07-181804 Bl D245
07-LA-1-40 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
01/ 24/ 02 01/ 28/ 02
------------------------------- TR DT e TR EPE TR PP T TR PEREPELRERERE
SECOND THI RD | FOURTH FI FTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- e D EE T TN P e L ePs
100. 00 56400. 00| 71.50 40326. 00| 200. 00 112800. 00| 280. 00 157920. 00
3, 300. 00 1069200. 00| 4,100. 00 1328400. 00| 4,700. 00 1522800. 00| 4, 600. 00 1490400. 00
1, 400. 00 182000. 00| 1, 500. 00 195000. 00| 850. 00 110500. 00| 700. 00 91000. 00
170. 00 27880. 00| 175. 00 28700. 00| 175. 00 28700. 00| 170. 00 27880. 00
2,600. 00 12220. 00| 2,675.00 12572. 50| 1, 800. 00 8460. 00| 2,000. 00 9400. 00
205. 00 112340. 00| 134. 00 73432. 00| 190. 00 104120. 00| 150. 00 82200. 00
2.50 315000. 00| 2.15 270900. 00| 2.40 302400. 00| 3.70 466200. 00
500. 00 337000. 00| 630. 00 424620. 00| 450. 00 303300. 00| 580. 00 390920. 00
56, 000. 00* 56000. 00| 43, 000. 00* 43000. 00| 50, 000. 00* 50000. 00| 20, 000. 00* 20000. 00
200. 00 1200. 00| 546. 00 3276. 00| 230. 00 1380. 00| 380. 00 2280. 00
190. 00 26600. 00| 300. 00 42000. 00| 150. 00 21000. 00| 170. 00 23800. 00
150. 00 19500. 00| 52.00 6760. 00| 100. 00 13000. 00| 60. 00 7800. 00
100, 000. 00* 100000. 00| 1, 500. 00* 1500. 00| 20, 000. 00* 20000. 00| 80, 000. 00* 80000. 00
150. 00 15600. 00| 240. 00 24960. 00| 150. 00 15600. 00| 360. 00 37440. 00
250. 00 2000. 00| 370. 00 2960. 00| 275.00 2200. 00| 260. 00 2080. 00
700. 00 35000. 00| 900. 00 45000. 00| 350. 00 17500. 00| 550. 00 27500. 00
1, 000. 00 2100. 00| 1, 040. 00 2184. 00| 1, 550. 00 3255. 00| 500. 00 1050. 00
3.00 1299. 00| 4.00 1732. 00| 1.50 649. 50| 2.00 866. 00
430. 00 430. 00| 3,371.00 3371. 00| 270. 00 270. 00| 500. 00 500. 00
1, 800. 00 1800. 00| 1, 000. 00 1000. 00| 1, 050. 00 1050. 00| 1, 500. 00 1500. 00
5, 000. 00* 5000. 00| 3, 000. 00* 3000. 00| 7, 000. 00* 7000. 00| 8, 000. 00* 8000. 00
180. 00 14040. 00| 40. 00 3120. 00| 90. 00 7020. 00| 150. 00 11700. 00
310. 00 34100. 00| 110. 00 12100. 00| 130. 00 14300. 00| 140. 00 15400. 00
1.40 3654. 00| 1.00 2610. 00| 1.00 2610. 00| 1.10 2871. 00
45. 00 3465. 00| 14. 00 1078. 00| 25.00 1925. 00| 35. 00 2695. 00
6.50 1365. 00| 2.50 525. 00| 4.00 840. 00| 5.50 1155. 00
7,500. 00* 7500. 00| 12, 500. 00* 12500. 00| 12, 500. 00* 12500. 00| 9, 700. 00* 9700. 00
125, 000. 00* 125000. 00| 338, 400. 00* 338400. 00| 400, 000. 00* 400000. 00| 410, 000. 00* 410000. 00



07-181804 Bl D245

07- LA- 1- 40 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
01/ 24/ 02 01/ 28/ 02
| TEM SI XTH
| BI D AMOUNT

I _______________________________
1] 12, 500. 00* 12500. 00
2 | 9, 000. 00* 9000. 00
3 | 28, 000. 00* 28000. 00
4 | 44. 00 528. 00
5 | 2.00 4160. 00
6 | 50. 00 3000. 00
7| 56. 00 336. 00
8 | 7.00 1540. 00
9 | 75. 00 16500. 00
10 | 320. 00 8000. 00
11 | 35. 00 2835. 00
12 | 120. 00 2040. 00
13 | 13.00 13000. 00
14 | 3.00 2250. 00
15 | 30. 00 360. 00
16 | 3.00 2610. 00
17 | 7.00 308. 00
18 | 90. 00 5400. 00
19 | 220. 00 3960. 00
20 | 1, 270. 00 2540. 00
21 | 1, 760. 00 3520. 00
22 | 6, 600. 00* 6600. 00
23 | 18. 00 6660. 00
24 | 640. 00 1280. 00
25 | 180. 00 2160. 00
26 | 36, 000. 00* 36000. 00
27 | 110. 00 28600. 00
28 | 20, 000. 00* 20000. 00
29 | 180. 00 432000. 00
30 | 1, 280. 00 34560. 00
31 | 20. 00 270000. 00
32 | 60 960. 00
33 | . 60 4902. 00
34 | 400. 00 24000. 00
35 | 2.00 900. 00
36 | 165. 00 9900. 00
37 | 105. 00 76650. 00
38 | 42.00 28560. 00
39 | 200. 00 149400. 00



07-181804
07-LA-1-40
01/ 24/ 02

60, 000. 00*

74, 000. 00*

1, 000. 00

2, 660. 00
3, 300. 00*
155. 00
160. 00

44.00

14, 000. 00*
370, 000. 00*

SUMMARY

OF

REMA/I

N |

N G

B I

DDERS

Bl D245
PAGE 13
01/ 28/ 02



